

**PUNJAB POLICE HOUSING CORPORATION LTD.**

POLICE COMPLEX, PHASE-VII, SAS NAGAR.

TEL. NO.4080111, 4080112 &amp; FAX No.4080107

**CORRIGENDUM**

Due to administrative reasons, tender called vide **Short e-Tender Notice No.12/2021-22 Dated 29.06.2021** is re-scheduled as under:-

Sr. No	Name of Work	i) Estimated Cost ii) Earnest Money iii) Processing Fee iv) Tender Form Cost	Time Limit (in months)
2	Construction / Renovation of Boundary Wall at SSP Office, Malerkotla.	i)Rs.19.82 lacs ii) Rs.0.40 lacs iii)Rs.2339/- iv)Rs.1180/-	02
4	Special Repair to existing Electrical Installation (Internal) at District Jail, Sangrur.	i)Rs.22.76 lacs ii) Rs.0.46 lacs iii)Rs.2686/- iv)Rs.1770/-	03
5	Special Repair to Electrical Installations in 07 nos. Watching Towers at District Jail, Sangrur.	i)Rs.9.96 lacs ii) Rs.0.20 lacs iii)Rs.1175/- iv)Rs.1180/-	03
6	Special Repair to External Electrification and Addition / Alteration in LT Lines at District Jail, Sangrur.	i)Rs.15.43 lacs ii) Rs.0.31 lacs iii)Rs.1821/- iv)Rs.1180/-	03
9	Special Repair of existing LT Line in Borstal Jail, Ludhiana.	i)Rs.18.66 lacs ii) Rs.0.37 lacs iii)Rs.2202/- iv)Rs.1180/-	03

-	Period of Sale of Bid Document	Upto 26.07.2021 Time 10:00 Hrs.
-	Last Date of Bid Submission	26.07.2021 Time 11:00 Hrs.
-	Date & Time of Opening of Technical Bid	27.07.2021 Time 11:00 Hrs.

The other terms & conditions remains the same. For further information, please log on to **www.eproc.punjab.gov.in**

**CHAIRMAN-cum-MANAGING DIRECTOR**