

PUNJAB POLICE HOUSING CORPORATION LTD.

POLICE COMPLEX, PHASE-VII, SAS NAGAR.

TEL. NO.4080111, 4080112 & FAX No.4080107

CORRIGENDUM

Due to administrative reasons, tender called vide **Short e-Tender Notice No.21/2021-22 Dated 14.09.2021** is re-scheduled as under:-

Sr. No	Name of Work	i) Estimated Cost ii) Earnest Money iii) Processing Fee iv) Tender Form Cost	Time Limit (in months)
1	Construction of 8 nos. VC Kiosks (1+2+5) at various locations inside the Central Jail, Patiala.	i)Rs.19.55 lacs ii) Rs.0.39 lacs iii)Rs.2307/- iv)Rs.1180/-	03
2.	Construction of 6 nos. VC Kiosks (1+1+4) at various locations inside the Central Jail, Ferozpur.	i)Rs.15.51 lacs ii) Rs.0.31 lacs iii)Rs.1830/- iv)Rs.1180/-	03
3.	Construction of 14 nos. VC Kiosks (1+6+7) at various locations inside the Central Jail, Kapurthala.	i)Rs.32.65 lacs ii) Rs.0.65 lacs iii)Rs.3853/- iv)Rs.1180/-	03
4.	Construction of 14 nos. VC Kiosks (2+6+6) at various locations inside the Central Jail, Ludhiana.	i)Rs.33.09 lacs ii) Rs.0.66 lacs iii)Rs.3905/- iv)Rs.1180/-	03
5.	Construction of 6 nos. VC Kiosks (3+3) at various locations inside the Central Jail, Bathinda.	i)Rs.13.39 lacs ii) Rs.0.27 lacs iii)Rs.1580/- iv)Rs.1180/-	03
6.	Construction of 4 nos. VC Kiosks (2+2) at various locations inside the Central Jail, Gurdaspur.	i)Rs.9.25 lacs ii) Rs.0.18 lacs iii)Rs.1091/- iv)Rs.1180/-	03
7.	Construction of 13 nos. VC Kiosks (1+6+6) at various locations inside the Central Jail, Amritsar.	i)Rs.30.57 lacs ii) Rs.0.61 lacs iii)Rs.3607/- iv)Rs.1180/-	03
8.	Construction of 6 nos. VC Kiosks inside the Central Jail, Faridkot.	i)Rs.14.21 lacs ii) Rs.0.28 lacs iii)Rs.1677/- iv)Rs.1180/-	03
9.	Construction of 4 nos. VC Kiosks (1+3) at various locations inside the Central Jail, Hoshiarpur.	i)Rs.9.32 lacs ii) Rs.0.19 lacs iii)Rs.1100/- iv)Rs.1180/-	03

10.	Construction of 4 nos. VC Kiosks inside the District Jail, Sangrur.	i)Rs.10.14 lacs ii) Rs.0.20 lacs iii)Rs.1197/- iv)Rs.1180/-	03
11.	Construction of 3 nos. VC Kiosks (1+1+1) at various locations inside the District Jail, Roop Nagar.	i)Rs.8.07 lacs ii) Rs.0.16 lacs iii)Rs.952/- iv)Rs.590/-	03

12.	Construction of 3 nos. VC Kiosks (1+1+1) at various locations inside the New District Jail, Nabha.	i)Rs.8.39 lacs ii) Rs.0.17 lacs iii)Rs.990/- iv)Rs.590/-	03
13.	Construction of 3 nos. VC Kiosks inside the District Jail, Mansa.	i)Rs.6.83 lacs ii) Rs.0.14 lacs iii)Rs.806/- iv)Rs.590/-	03
14.	Construction of 3 nos. VC Kiosks (1+2) at various locations inside the District Jail, Sri Mukatsar Sahib.	i)Rs.7.52 lacs ii) Rs.0.15 lacs iii)Rs.887/- iv)Rs.590/-	03

-	Period of Sale of Bid Document	Upto 05.10.2021 Time 10:00 Hrs.
-	Last Date of Bid Submission	05.10.2021 Time 11:00 Hrs.
-	Date & Time of Opening of Technical Bid	06.10.2021 Time 11:00 Hrs.

The other terms & conditions remains the same. For further information, please log on to **www.eproc.punjab.gov.in**

CHAIRMAN-cum-MANAGING DIRECTOR