

PUNJAB POLICE HOUSING CORPORATION LTD.

POLICE COMPLEX, PHASE-VII, SAS NAGAR.

TEL. NO.4080111, 4080112 & FAX No.4080107

CORRIGENDUM

Due to administrative reasons, tender called vide **Short e-Tender Notice NO.32/2021-22**

DATED 29.03.2022 is re-scheduled as under:-

Sr. No	Name of Work	i) Estimated Cost ii) Earnest Money iii) Processing Fee iv) Tender Form Cost	Time Limit (in months)
1.	Construction of Wire Mesh Enclosures in High Security Zone at Central Jail, Kapurthala.	i)Rs.18.04 lacs ii) Rs.0.36 lacs iii)Rs.2129/- iv)Rs.1180/-	04
2.	Construction of 14 nos. VC Kiosks (1+6+7) at various locations inside the Central Jail, Kapurthala.	i)Rs.34.73 lacs ii) Rs.0.69 lacs iii)Rs.4098/- iv)Rs.1180/-	04
3.	Construction of Wire Mesh Enclosures in High Security Zone at Central Jail, Hoshiarpur.	i)Rs.13.46 lacs ii) Rs.0.27 lacs iii)Rs.1588/- iv)Rs.1180/-	04
4.	Special Repair of Kot Moka at District Jail, Ropar.	i)Rs.35.85 lacs ii) Rs.0.72 lacs iii)Rs.4230/- iv)Rs.1180/-	05
5.	Construction of 03 Nos Watching Tower at Central Jail Ludhiana.	i)Rs.42.30 lacs ii) Rs.0.84 lacs iii)Rs.4991/- iv)Rs.1180/-	08
6.	Construction of 16' High Boundary Wall and Special Repair of Existing 16' High Boundary Wall at Central Jail, Patiala.	i)Rs.363.44 lacs ii) Rs.3.63 lacs iii)Rs.5900/- iv)Rs.2360/-	10
7.	Special Repair of High Security Zone Cell at Central Jail, Patiala.	i)Rs.26.93 lacs ii) Rs.0.54 lacs iii)Rs.3178/- iv)Rs.1180/-	05
8.	Construction of Boundary Wall at District Jail, Sangrur.	i)Rs.166.28 lacs ii) Rs.3.33 lacs iii)Rs.5900/- iv)Rs.2360/-	05
9.	Supply and Installation of Chain Link Fencing as First Line of Defense at Central Jail, Ludhiana.	i)Rs.132.36 lacs ii) Rs.2.65 lacs iii)Rs.5900/- iv)Rs.2360/-	06

10	Construction of Wire Mesh Enclosures in High Security Zone at District Jail, Sri Mukatsar sahib.	i)Rs.18.45 lacs ii) Rs.0.37 lacs iii)Rs.2177/- iv)Rs.1180/-	04
11	Construction of Admn Block(Deodi) at Central Jail Hoshiarpur.	i)Rs.250.71 lacs ii) Rs.5.01 lacs iii)Rs.5900/- iv)Rs.2360/-	12
12	Construction of Hospital Building at Central Jail Hoshiarpur.	i)Rs.269.21 lacs ii) Rs.5.38 lacs iii)Rs.5900/- iv)Rs.2360/-	12
13	Upgradation and Modification of Existing Sewerage Treatment Plant at Modern Jail Kapurthala.	i)Rs.81.39 lacs ii) Rs.1.63 lacs iii)Rs.5900/- iv)Rs.1770/-	06
14	Upgradation and Modification of Existing Sewerage Treatment Plant at Central Jail, Faridkot.	i)Rs.83.74 lacs ii) Rs.1.67 lacs iii)Rs.5900/- iv)Rs.1770/-	06
15	Upgradation and Modification of Existing Sewerage Treatment Plant at District Jail, Mansa.	i)Rs.78.07 lacs ii) Rs.1.56 lacs iii)Rs.5900/- iv)Rs.1770/-	06
16	Upgradation and Modification of Existing Sewerage Treatment Plant at New District Jail, Nabha	i)Rs.74.94 lacs ii) Rs.1.50 lacs iii)Rs.5900/- iv)Rs.1770/-	06
17	Special Repair of Control Room at Punjab Police Headquarters Building, Sector-9, Chandigarh.	i)Rs.18.00 lacs ii) Rs.0.36 lacs iii)Rs.2124/- iv)Rs.1170/-	03
18	Special Repair of EI(Internal) in Deodi, 6 Nos. Barracks, Kitchen, Dining for Barrack at Borstal Jail, Ludhiana.	i)Rs.12.38 lacs ii) Rs.0.25 lacs iii)Rs.1461/- iv)Rs.1180/-	03
19	Supply, Installation, Testing and Commissioning of Multi Zone 30 Layer Electrical Fencing as First Line of Defense at Central Jail, Ludhiana.	i)Rs.117.17 lacs ii) Rs.2.34 lacs iii)Rs.5900/- iv)Rs.2360/-	06

-	Period of Sale of Bid Document	Upto 09.05.2022 Time 10:00 Hrs.
-	Last Date of Bid Submission	09.05.2022 Time 11:00 Hrs.
-	Date & Time of Opening of Technical Bid	10.05.2022 Time 11:00 Hrs.

The other terms & conditions remains the same. For further information, please log on to www.eproc.punjab.gov.in


CHIEF ENGINEER(C)