

PUNJAB POLICE HOUSING CORPORATION LTD.

POLICE COMPLEX, PHASE-VII, SAS NAGAR.

TEL. NO.4080111, 4080112 & FAX No.4080107

CORRIGENDUM

Due to administrative reasons, tender called vide Short e-Tender No.33/2024-25 dated 30.12.2024 is re-scheduled as under:-

Sr. No	Name of Work	i) Estimated Cost ii) Earnest Money iii) Processing Fee iv) Tender Form Cost	Time Limit (in months)
6	Construction of Boundary wall alongwith Concertina/ Barbed Wire and Morchas at Police Station Mattewal, Amritsar Rural	i) Rs.50.22 lacs ii) Rs.1.00 lacs iii) Rs.5900/- iv) Rs.1770/-	04
11	Construction of Boundary wall alongwith Concertina/ Barbed Wire and Morcha at Police Station City Batala	i) Rs.73.97 lacs ii) Rs.1.48 lacs iii) Rs.5900/- iv) Rs.1770/-	04
12	Construction of Boundary wall alongwith Concertina/ Barbed Wire at Police Station Civil Line Batala	i) Rs.56.53 lacs ii) Rs.1.13 lacs iii) Rs.5900/- iv) Rs.1770/-	04
14	Construction of Boundary wall alongwith Concertina/ Barbed Wire and Morchas at Police Station Ghuman District Batala	i) Rs.62.68 lacs ii) Rs.1.25 lacs iii) Rs.5900/- iv) Rs.1770/-	04
15	Construction of Boundary wall alongwith Concertina/ Barbed Wire and Morchas at Police Station Shri Hargobindpur District Batala	i) Rs.88.84 lacs ii) Rs.1.77 lacs iii) Rs.5900/- iv) Rs.1770/-	04

-	Period of Sale of Bid Document	Up to 24.02.2025 Time 10:00 Hrs.
-	Last Date of Bid Submission	24.02.2025 Time 11:00 Hrs.
-	Date & Time of Opening of Technical Bid	25.02.2025 Time 11:00 Hrs.

The other terms & conditions remains the same. For further information, please log on to www.eproc.punjab.gov.in


**CHIEF ENGINEER
FOR MANAGING DIRECTOR**