

PUNJAB POLICE HOUSING CORPORATION LTD.
POLICE COMPLEX, PHASE-VII, SAS NAGAR.
 TEL. NO.4080111, 4080112 & FAX No.4080107

CORRIGENDUM

Due to administrative reasons, tender called vide Short e-Tender No.01/2024-25 dated 11.06.2024 is re-scheduled as under:-

Sr. No	Name of Work	i) Estimated Cost ii) Earnest Money iii) Processing Fee iv) Tender Form Cost	Time Limit (in months)
2.	Construction of Barracks for 24 Persons at Police Station Khalra, Distt. Tarn Taran.	i) Rs.40.94 lacs ii) Rs.0.82 Lacs iii) Rs.4831 /- iv) Rs.1770/-	04
3.	Construction of Barracks for 24 Persons at Police Station Khem-Karan, Distt. Tarn Taran.	i) Rs.41.12 lacs ii) Rs.0.82 Lacs iii) Rs.4852 /- iv) Rs.1770/-	04
5.	Construction of Room, Kitchen, Armoury, Toilet and Morchas at Police Station Behrampur, Distt. Gurdaspur.	i) Rs.26.95 lacs ii) Rs.0.54 Lacs iii) Rs.3180 /- iv) Rs.1770/-	04
9.	Construction of 03 Nos. Double Storey Barracks for 200 Persons Each (100 Persons on Each Floor) alongwith Separate Toilet Block at Central Jail, Ludhiana (Group-II).	i) Rs.1100.08 lacs ii) Rs.11.00 Lacs iii) Rs.5900 /- iv) Rs.5900/-	12
10.	Construction of 03 Nos. Double Storey Barracks for 200 Persons Each (100 Persons on Each Floor) alongwith Separate Toilet Block at Central Jail, Ludhiana (Group-III).	i) Rs. 978.65 lacs ii) Rs.19.57 Lacs iii) Rs.5900 /- iv) Rs.5900/-	10
11.	Construction of 30 Bedded Hospital at Central Jail, Ludhiana.	i) Rs.224.46 lacs ii) Rs.4.49 Lacs iii) Rs.5900 /- iv) Rs.2360/-	10
12.	Construction of Kitchen With Sleeping Barracks at Central Jail, Ludhiana.	i) Rs.125.37 lacs ii) Rs.2.50 Lacs iii) Rs.5900 /- iv) Rs.2360/-	10
13.	Construction of 20 Nos. Cells for 60 Prisoners Near Factory at Central Jail, Ludhiana.	i) Rs.344.44 lacs ii) Rs.6.89 Lacs iii) Rs.5900 /- iv) Rs.2360/-	09
14.	Construction of 20 Nos. Cells for 20 Prisoners Near Hospital at Central Jail, Ludhiana.	i) Rs.247.88 lacs ii) Rs.4.96 Lacs iii) Rs.5900 /- iv) Rs.2360/-	09
17.	Construction of Admn. Block at Borstal Jail, Ludhiana.	i) Rs.40.87 lacs ii) Rs.0.82 Lacs iii) Rs.4823 /- iv) Rs.1770/-	07
18.	Construction of Boundary Wall Enclosure of Barracks at Borstal Jail, Ludhiana.	i) Rs.36.71 lacs ii) Rs.0.73 Lacs iii) Rs.4332 /- iv) Rs.1770/-	06
22.	Construction of 02 Nos. Barracks for 100 Persons each at New District Jail, Nabha (Group-I).	i) Rs.569.04 lacs ii) Rs.11.38 Lacs iii) Rs.5900 /- iv) Rs.5900/-	14

23.	Construction of 02 Nos. Barracks for 100 Persons each at New District Jail, Nabha (Group-II).	i) Rs.589.60 lacs ii) Rs.11.79 Lacs iii) Rs.5900 /- iv) Rs.5900/-	14
24.	Construction of 01 Nos. Barrack for 100 Persons at New District Jail, Nabha.	i) Rs.253.30 lacs ii) Rs.5.07 Lacs iii) Rs.5900 /- iv) Rs.2360/-	10
25.	Construction of 02 Nos. Barracks (Double Storey) for 26 Persons on each floor at New District Jail, Nabha.	i) Rs.390.59 lacs ii) Rs.7.81 Lacs iii) Rs.5900 /- iv) Rs.2360/-	10
26.	Construction of 02 Nos. Barracks (Double Storey) for 44 Persons at each floor at New District Jail, Nabha.	i) Rs.461.40 lacs ii) Rs.9.23 Lacs iii) Rs.5900 /- iv) Rs.2360/-	10
29.	Construction of (03 + 03) Nos. cell for 18 persons and (4+4) Nos. For 8 persons at District Jail Mansa.	i) Rs.220.09 lacs ii) Rs.4.40 Lacs iii) Rs.5900 /- iv) Rs.2360/-	07
34.	Special Repair of Existing 4 Nos. Hawalat & 4 Nos. Qaidi Barrack & Construction of 2 Nos. New Toilet Block at District Jail, Sangrur.	i) Rs.325.01 lacs ii) Rs.6.50 Lacs iii) Rs.5900 /- iv) Rs.2360/-	08

-	Period of Sale of Bid Document	Up to 29.07.2024 Time 10:00 Hrs.
-	Last Date of Bid Submission	29.07.2024 Time 11:00 Hrs.
-	Date & Time of Opening of Technical Bid	30.07.2024 Time 11:00 Hrs.

The other terms & conditions remains the same. For further information, please log on to www.eproc.punjab.gov.in


MANAGING DIRECTOR

