

PUNJAB POLICE HOUSING CORPORATION LTD.

POLICE COMPLEX, PHASE-VII, SAS NAGAR.

CORRIGENDUM

Due to administrative reasons, tender called vide Short e-Tender No.06/2026-27 dated 15.06.2026 is re-scheduled as under:-

Sr. No	Name of Work	i) Estimated Cost ii) Earnest Money iii) Processing Fee iv) Tender Form Cost	Time Limit
4.	Special Repair of Police Station City-2, Abohar, District Fazilka.	i) Rs.17.35 lacs ii) Rs.0.35 lacs iii) Rs.1735/- iv) Rs.1770/-	04 months
5.	Repair of Police Station Building Type-H at Division No.1, Ludhiana.	i) Rs.14.10 lacs ii) Rs.0.28 lacs iii) Rs.1410/- iv) Rs.1770/-	04 months
8.	Special Repair of Police Station, Sirhind, District Fatehgarh Sahib.	i) Rs.26.59 lacs ii) Rs.0.53 lacs iii) Rs.2659/- iv) Rs.1770/-	05 months
10.	Special Repair of Existing Boundary Wall of Police Station Garshankar, Distt. Hoshiarpur	i) Rs.33.51 lacs ii) Rs.0.67 Lacs iii) Rs.3351/- iv) Rs.1770/-	04 months
11.	Renovation / Upgradation of Various Toilets Blocks at Sub Jail Fazilka.	i) Rs.6.70 lacs ii) Rs.0.13 lacs iii) Rs.1000/- iv) Rs.1770/-	03 months

i)	Start Date of Down Loading	Upto 28.09.2026 Time 10:00 Hrs.
ii)	Last Date of Bid Submission	28.09.2026 Time 11:00 Hrs.
iii)	Date & Time of Opening of Technical Bid	29.09.2026 Time 11:00 Hrs.

-

The other terms & conditions remains the same. For further information, please

log on to **www.eproc.punjab.gov.in**

-

-
**CHIEF ENGINEER
FOR MANAGING DIRECTOR**